

№	Question	Answer
1	Can you please provide us with information whether rent-a-car rentals office № 0A42.1 is currently rented and you have a lease contract № A1.036 on Terminal 100-Д-265 / 04.07.2018	The information is available for review in the physical data room since 31 August 2018 in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendices 3.39 (rent-a-car office No. 0A42.1 has been rented under contract No. 100-Д-307/13.08.2018; Lease contract No. 100-Д-265/04.07.2018 for premises No. A1.036 at Terminal 1)
2	Please confirm whether the term of Agreement for exploitation of industrial railway site /loading-unloading site/ with BDZ Tovarni Prevozi EOOD has been extended before the expiration of its validity period and provide the respective documents,	No, the term of the agreement has not been extended. A new agreement has been drafted and submitted to BDZ Tovarni Prevozi EOOD on 15 August 2018 for approval and signing. After its conclusion, the agreement will be provided for review.
3	Please provide all attachments to the Agreement for services performed by Sofia Airport EAD with aviation fuel type JET-A1: acceptance, storage, laboratory analysis and fueling of aircrafts with Shell and MOH Aviation Fuels Bulgaria EOOD. Currently none of them was disclosed.	The information is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendix 11.13. (the attachments to the GENERAL TERMS AND CONDITIONS applicable to the agreements with both Lukoil Aviation Bulgaria EOOD and SHELL and MOH Aviation Fuels Bulgaria EOOD have been provided).
4	Please provide all attachments to the Agreement for services performed by Sofia Airport EAD with aviation fuel type JET-A1: acceptance, storage, laboratory analysis and fueling of aircrafts with Lukoil Aviation Bulgaria EOOD. Currently none of them was disclosed.	The information is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendix 11.13. (the attachments to the GENERAL TERMS AND CONDITIONS applicable to the agreements with both Lukoil Aviation Bulgaria EOOD and SHELL and MOH Aviation Fuels Bulgaria EOOD have been provided).

5	Please confirm the acceptance of the assignment by LOMINI OOD (and date of confirmation) under assignment letter 100-14540/ 6 June 2018	The completion of the assignment under Assignment Letter No. 100-14540/06.07.2018 was accepted by Lomini OOD on 16 July 2018. As of today, the assignment is completed and paid.
6	Please confirm whether the works under the agreement 100-Д-255 for repair works with Voestalpine VAE Sofia have been completed please confirm whether there are any claims under the agreement	The agreement has been fulfilled, with no claims thereunder.
7	Please confirm whether the term of agreement 100-Д-1993 with Bulecopack has been extended and provide the respective annexes; please confirm whether there are any claims under the agreement	The term of the Agreement for recovery of packaging waste concluded between Sofia Airport EAD and Bulecopack AD, with outgoing No. 100-Д-193/ 31.08.2017, has expired on 1 September 2018. A new agreement has been signed, with outgoing No. 100-Д-296/26.07.2018, effective as from 1 September 2018, with the same contractor and subject matter. So far there have been no claims whatsoever raised by the parties to the agreement. The information is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendix 3.45.
8	Please confirm whether the contractor Stemo OOD has delivered the equipment envisaged in the Agreement from 30 April 2018 (No. 100-Д-2018) and whether there are any claims under the said agreement	The equipment has been delivered and accepted without any objection. The warranty period is now running, the length of which is 5 years as from 15 May 2018.
9	Please confirm whether the term of agreement 100-Д-84 with SOR Libchavy s.r.o. has been extended and provide the respective annexes. please confirm whether there are any claims under the agreement	The term of agreement 100-Д-84/09.02.2018 has not been extended. There are no claims by any of the parties to the agreement.

10	Please confirm whether the term of agreement 100-Д-204 with Uniqo D I K EOOD has been extended and provide the respective annexes. please confirm whether there are any claims under the agreement	Currently the term of the agreement has not been extended, but this is about to be done. There are no claims under the agreement by any of the parties thereto.
11	Please confirm the date of expiration of Agreement No. 100-Д-20 with Bulgarian Telecommunications Company EAD and provide the Protocol under the agreement evidencing the date on which the validity term starts. Please also provide the Offer of the service provider.	The expiration date of the agreement is 15 January 2018. There is no such Protocol available. The offer of the service provider can be found at this address: www.sofia-airport.bg/профил-на-купувача/процедури-по-зоп/осигуряване-на-комуникационна-свързаност .
12	Please provide the agency agreement with Bulgarian Stock Exchange and Sofia Airpoirt, outgoing No. 100-1-123/09.06.2017	The information is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendix 3.46.
13	Please confirm whether the obligations of the parties under Commodity Exchange Agreement No. 173/ 21.06.2017 between Sofia Airport and Saksa OOD (as Seller) for the supply of fuels have been performed. please confirm whether there are any claims under the agreement.	The agreement has been fulfilled without any objections or claims by any of the parties thereto.
14	Please confirm whether the works envisaged under the agreement No. 100-Д-2014/2.10.2014 with LOG-SIBERIA EOOD have been completed. please confirm whether there are any claims under the agreement	The agreement has been fulfilled without any objections or claims by any of the parties thereto.

15	Please confirm whether Framework contract for construction and repair works dated 1 February 2013 with GBS and Partners, Hydrostroy – Saplat and Trace Air is still into force. Please confirm whether there are any claims under the agreement.	The agreement has been fulfilled without any objections or claims by any of the parties thereto.
16	Please confirm (and list if any) whether there are any agreements concluded under the Framework contract for construction and repair works dated 1 February 2013 with GBS and Partners, Hydrostroy – Saplat and Trace Air which are still into force.	The construction and assembly works under the agreements have been completed without any objections or claims by any of the parties thereto. There have been no claims under item 17 raised within the warranty period.
17	Please confirm whether there are any claims under any agreement concluded under the Framework contract for construction and repair works dated 1 February 2013 with GBS and Partners, Hydrostroy – Saplat and Trace Air.	There is a claim against the Trace Air consortium in relation to the completion of the Expansion of the apron north of TWY “J”. There is claim against the GBS and Partners consortium in relation to the completion of the Repair of floorings in Terminal 1.
18	Please confirm whether the term of agreement 100-Д-186/10.08.2017 with Tzentar za gradska mobilnost EAD has been extended and provide the respective annexes. please confirm whether there are any claims under the agreement	The term of agreement No. 100-Д-186/10.08.2017 has not been extended. A new agreement No. 100-Д-311/24.08.2018 has been entered into and is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendix 3.49.

19	Please confirm whether the following contracts have been fulfilled in full and whether there are any claims of any party thereof:	
	-No. 100-Д-58/ 7.04.2008 with Hydrostroy;	The contract has been fulfilled in full. There are no claims of any of the parties to the contract.
	-No. 100-Д-141/ 7.10.2008 with Patishta I mostove EOOD;	The construction and assembly works under the contract have been completed in full. The warranty period for the site has expired. There are no claims of any of the parties to the contract.
	-No. 100-Д-184/ 20.12.2008 with Stroitel-48 OOD;	The contract has been fulfilled in full. There are no claims of any of the parties to the contract.
	-No. 100-Д-121/ 14.10.2009 with Kostroi OOD;	The contract has been fulfilled in full. There are no claims of any of the parties to the contract.
	-No. 100-Д-122/ 15.10.2009 with TAL Engineering EAD;	The construction and assembly works under the contract have been completed in full. The warranty period for the site has expired. There are no claims of any of the parties to the contract.
	-No. 100-Д-109/ 22.06.2011 with Ri-Sof OOD;	The contract has been fulfilled in full. There are no claims of any of the parties to the contract.
	-No. 100-Д-181/ 06.12.2011 with Cherita EAD;	The construction and assembly works under the contract have been completed in full. The warranty period for the site has expired. There are no claims of any of the parties to the contract.
	-No. 100-Д-130/ 15.06.2012 with Diana Commerce -1 EOOD;	The contract has been fulfilled in full. There are no claims of any of the parties to the contract.

	-No. 100-Д-141/ 06.07.2012 with sole-trader Stroigroup-Lyubomir Tomov;	The contract has been fulfilled in full. There are no claims of any of the parties to the contract.
	-No. 100-Д-114/ 21.05.2012 with Odisei-IV OOD;	This contract is not relevant to the subject matter of the concession.
	-No. 100-Д-236/ 21.12.2013 with Interprom EOOD	The construction and assembly works under the contract have been completed in full. The warranty period for the site expires on 1 July 2019. There are no claims of any of the parties to the contract.
20	Please confirm whether the supply under Assignment Letter (100-Д-3187/26.04.2018) from 20.04.2018 to Adelte, Buenos Aires has been completed. Please confirm whether there are any claims under the assignment.	The supply under Assignment Letter (100-9187/26.04.2018) has been completed. There are no claims under the assignment.
21	Please confirm when the term for the maintenance of the INVENT system under Assignment letter from 03.10.2017 (100-19345/03.10.2017) shall expire and whether the term will be extended.	The term for the maintenance of the INVENT system shall expire on 12 October 2018. Currently there is no information concerning its extension.
22	Please confirm whether the term of the services under the Assignment Letter (100-14478/ 21.07.2017) to Libra Instruments OOD has expired and whether there are any claims under the assignment.	The term of Assignment Letter (100-14478/21.07.2017) has expired. There are no claims of any party under the assignment. There is a new Assignment Letter (100-11504/25.05.2018) effective as of 27 July 2018 for a period of 12 months. The information is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendix 3.52.

23	Please confirm whether the term of the services under the Assignment Letter (100-1432/ 20.07.2017) to Vadis OOD has expired and whether there are any claims under the assignment (and for what period).	The term of the services under Assignment Letter (100-1432/ 20.07.2017) has expired. An assignment of the relevant service for a period of one year is about to take place.
24	Please confirm whether the term of the services under the Assignment Letter (100-8647/ 03.05.2017) to HydroCraft OOD will be extended and for what period.	The term of the services under Assignment Letter (100-8647/ 03.05.2017) expires on 8 March 2019.
25	Please confirm whether the term of the contract with SITA Information Networking Computing USA Inc. From 19.05.2015 will be extended in 2019	This will be decided near the expiry date of the effective contract.
26	Please confirm whether the term of the contract with Protech from 22 December 2017 will be extended in the end of 2018	In principle the contract is subject to periodic renewal.
27	Please provide the bank guarantee under the contract with Bulgargaz (100-Д-273/30.11.2017).	No bank guarantee has been established by Sofia Airport EAD. Sofia Airport EAD pays to the supplier Bulgargaz during the month of the respective delivery, as per Article 12.16. of the contract, hence no bank guarantee is required.
28	Please confirm whether the term of the agreement with Koris Bulgaria OOD dated 15.06.2015 has been extended and provide the respective annexes.	The agreement is effective, there is no notice of termination.
29	Please provide the schedules (I and II) to the Amadeus Subscription agreement No. 629\2016;	The information is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Annex 3.53.

30	Please provide the executed Standard Ground Handling Agreements and the Annexes A thereto.	The IATA Standard Agreement and Annex A are not executed (signed). Ground Handling Agreements are entered into following a simplified procedure.
31	Please provide a list of all contracts of Sofia Airport which shall expire until the Effective Date or later, the term of which will be extended and for what period.	All contracts concluded by Sofia Airport EAD have been provided in the data rooms; the term of each contract is specified in the contract itself. We present a Reference of the contracts for goods, services and works which are subject to periodic renewal. The Reference is available for review in the physical data room in compliance with the terms and procedure under Clause 5.1. of the Documentation for the concession – Appendix 3.54.